DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/14/12
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
CALL ORDER : 003 CONTRACT ID : T201206304.01 COUNTIES SUSSEX
LETTING DATE : 01/24/12 DISTRICT : S2
STATE/FEDERAL AID NO: T201206304 CONTRACT TIME : 145 CALENDAR DAYS
CONTRACT DESCRIPTION : TO BE DETERMINED PROJECT (S) T201206304
PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
SET-ASIDE
VENDOR RANKING : Contract was awarded on 02/14/12 to vendor GEORGE & LYNCH, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 8,957,516.59 108.8554% 100.0000%
1 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 8,228,819.66 100.0000% 91.8650%
2 DOSCH KING COMPANY, INC., 16 TROY HILLS ROAD, WHIPPANY, NJ, 07981 $ 8,274,445.30 100.5545% 92.3743%
3 DAVID A BRAMBLE, INC., P O BOX 419, CHESTERTOWN, MD, 21620 $ 8,559,485.23 104.0184% 95.5565%
4 AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 $ 9,053,777.00 110.0252% 101.0746%
5 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 9,077,849.96 110.3178% 101.3434%
I( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DOSCH KING CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— f——— -
SECTION 0001 Category 0001
| | |
0010 302005 988.000 TON | 40.00000 39520.00]| 40.54000 40053.52] 23.20000 22921.60
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 304508 243318.000 sSY | 4.50000 1094931.00]| 2.47000 600995.46 | 2.94000 715354.92
BITUMINOUS STABILIZED FULL-DEPTH | |
RECLAMATION | | |
0030 401636 774585.000 SYIN | 0.80000 619668.00 | 0.63000 487988.55] 0.66000 511226.10
COLD RECYCLED BITUMINOUS PAVEMENT | |
0040 401696 1063.000 TON | 26.06000 27701.78]| 22.45000 23864.35]| 15.00000 15945.00
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401713 942725.000 GAL | 1.80000 1696905.00| 2.05000 1932586.25]| 2.08000 1960868.00
EMULSIFIED ASPHALT | |
0060 401754 5761.000 GAL | 2.70000 15554.70] 2.90000 16706.90] 2.08000 11982.88
FOG SEAL | I |
0070 401801 25384.000 TON | 65.00000 1649960.00| 68.63000 1742103.92| 67.00000 1700728.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0080 401833 28213.000 TON | 68.00000 1918484.00| 75.34000 2125567.42| 77.00000 2172401.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | |
0090 705002 240.000 SF | 8.00000 1920.00] 15.04000 3609.60] 9.30000 2232.00
| | |

P.C.C. SIDEWALK, 6"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/14/12
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
CALL ORDER : 003 CONTRACT ID : T201206304.01 COUNTIES SUSSEX
LETTING DATE : 01/24/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DOSCH KING CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0100 705007 40.000 SF | 35.00000 1400.00] 43.40000 1736.00] 35.80000 1432.00
SIDEWALK SURFACE DETECTABLE WARNING | |
SYSTEM | | |
0110 705009 700.000 SF | 15.00000 10500.00 | 33.50000 23450.00] 20.00000 14000.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0120 710002 12.000 EACH | 302.50000 3630.00] 850.00000 10200.00| 250.00000 3000.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 710502 2.000 EACH | 1200.00000 2400.00] 1153.00000 2306.00] 250.00000 500.00
ADJUSTING CATCH BASINS | | |
0140 732004 4808.000 TON | 28.04000 134816.32] 25.12000 120776.96| 24.00000 115392.00
TOPSOIL (TON) | | |
0150 734013 56491.000 SY | 0.95000 53666.45] 0.42000 23726.22]| 0.24000 13557.84
PERMANENT GRASS SEEDING, DRY GROUND | |
0160 743004 80.000 EADY | 75.00000 6000.00] 67.60000 5408.00] 75.00000 6000.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0170 743010 95.000 EADY | 186.84000 17749.80] 157.64000 14975.80 | 125.00000 11875.00
FURNISH AND MAINTAIN TRUCK MOUNTED | |
ATTENUATOR, TYPE II | |
0180 743052 6622.000 HOUR | 42.00000 278124.00]| 42.00000 278124.00]| 42.00000 278124.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0190 743064 1168.000 HOUR | 60.90000 71131.20]| 60.90000 71131.20]| 60.90000 71131.20
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0200 744519 2.000 EACH | 700.00000 1400.00| 472.50000 945.00| 1000.00000 2000.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0210 744523 2.000 EACH | 1175.00000 2350.00] 1024.00000 2048.00] 1350.00000 2700.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0220 745527 80.000 LF | 15.00000 1200.00| 9.45000 756.00] 20.00000 1600.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0230 745544 80.000 LF | 9.00000 720.00] 14.70000 1176.00 | 20.00000 1600.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0240 746774 3080.000 LF | 7.80000 24024.00] 7.88000 24270.40] 10.15000 31262.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | |
0250 746776 36.000 EACH | 100.00000 3600.00] 120.75000 4347.00] 208.00000 7488.00
| | |

LOOP DETECTOR SPLICE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/14/12
PAGE 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
CALL ORDER : 003 CONTRACT ID : T201206304.01 COUNTIES SUSSEX
LETTING DATE : 01/24/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( )
|ENGINEER'S ESTIMATE | GEORGE & LYNCH INC |DOSCH KING CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0260 746850 4.000 EACH | 800.00000 3200.00]| 473.00000 1892.00] 800.00000 3200.00
POLE BASE, TYPE 4 | |
0270 748015 1914.500 SF | 4.58000 8768.41] 3.15000 6030.68]| 2.55000 4881.98
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0280 748019 910514.000 LF | 0.20000 182102.80]| 0.18000 163892.52]| 0.16000 145682.24
TEMPORARY MARKINGS, PAINT, 4" | | |
0290 748026 2615.500 SF | 1.64000 4289.42]| 1.05000 2746.28] 1.75000 4577.13
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0300 748502 1202.000 EACH | 29.84000 35867.68]| 24.10000 28968.20]| 25.00000 30050.00
RAISED/RECESSED PAVEMENT MARKER | |
0310 748541 930.000 LF | 4.00000 3720.00] 2.36000 2194.80] 2.45000 2278.50
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 4" | |
0320 748542 930.000 LF | 5.65000 5254.50] 3.15000 2929.50] 3.05000 2836.50
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, 6" | |
0330 748548 455257.000 LF | 0.45000 204865.65]| 0.25000 113814.25] 0.38000 172997.66
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0340 748553 8.000 EACH | 46.75000 374.00]| 310.00000 2480.00| 225.00000 1800.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0350 750000 5.000 EACH | 314.00000 1570.00] 272.00000 1360.00] 162.00000 810.00
ADJUST WATER VALVE BOXES | | |
0360 758000 14.000 sSY | 35.00000 490.00 | 33.38000 467.32]| 30.76000 430.64
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 760502 3638.000 SYIN | 5.00000 18190.00] 2.41000 8767.58]| 4.10000 14915.80
PAVEMENT MILLING, TAPER CUT | | |
0380 760507 180.000 SYIN | 3.50000 630.00] 4.30000 774.00] 1.00000 180.00
PROFILE MILLING, HOT-MIX | | |
0390 761001 4689.000 SY | 7.92000 37136.88]| 6.02000 28227.78]| 3.00000 14067.00
BUTT JOINTS, HOT MIX | | |
0400 762001 1970.000 LF | 7.50000 14775.00] 1.46000 2876.20] 1.00000 1970.00
SAW CUTTING, HOT MIX | | |
0410 762002 40.000 LF | 5.00000 200.00]| 5.40000 216.00]| 3.00000 120.00
| |

SAW CUTTING, CONCRETE, FULL DEPTH



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/14/12
PAGE : 003 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
CALL ORDER : 003 CONTRACT ID : T201206304.01 COUNTIES : SUSSEX
LETTING DATE : 01/24/12 DISTRICT : s2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |GEORGE & LYNCH INC |DOSCH KING CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0420 763000 LUMP | 371863.00000 371863.00| 112230.00000 112230.00] 77109.75000 77109.75
INITIAL EXPENSE | |
0430 763502 LUMP | 15000.00000 15000.00] 2600.00000 2600.00] 2000.00000 2000.00
MAINTENANCE OF RAILROAD TRAFFIC | |
0440 763643 LUMP | 371863.00000 371863.00| 187500.00000 187500.00| 119216.56000 119216.56
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ |
SECTION TOTALS | $ 8,957,516.59] $ 8,228,819.66]| $ 8,274,445.30
—————————————————————————————————————————— B e Sttt T
CONTRACT TOTALS [ $ 8,957,516.59] $ 8,228,819.66]| $ 8,274,445.30

DBE GOALS | 0 3
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02/14/12
003 -5

CALL ORDER 003 CONTRACT ID : T201206304.01 COUNTIES : SUSSEX
LETTING DATE : 01/24/12 DISTRICT S2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|DAVID A BRAMBLE INC |AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Category 0001
| |
0010 302005 988.000 TON | 50.00000 49400.00]| 40.35000 39865.80] 41.00000 40508.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0020 304508 243318.000 SY | 2.42000 588829.56| 2.50000 608295.00] 2.60000 632626.80
BITUMINOUS STABILIZED FULL-DEPTH | | |
RECLAMATION | | |
0030 401636 774585.000 SYIN | 0.62000 480242.70] 0.55000 426021.75] 0.82000 635159.70
COLD RECYCLED BITUMINOUS PAVEMENT | | |
0040 401696 1063.000 TON | 26.00000 27638.00] 27.45000 29179.35] 14.50000 15413.50
ENTRANCE, DRIVEWAY AND | | |
INTERSECTINGSTREET PAVING SURCHARGE | | |
0050 401713 942725.000 GAL | 2.00000 1885450.00 | 2.20000 2073995.00] 2.08000 1960868.00
EMULSIFIED ASPHALT | | |
0060 401754 5761.000 GAL | 2.85000 16418.85]| 2.75000 15842.75]| 2.92000 16822.12
FOG SEAL [ \ \
0070 401801 25384.000 TON | 71.25000 1808610.00]| 71.15000 1806071.60]| 75.75000 1922838.00
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0080 401833 28213.000 TON | 84.75000 2391051.75] 88.84000 2506442.92 | 85.70000 2417854.10
WMA, SUPERPAVE, TYPE C, 160 GYRATIONS, | | |
PG 76-22, (NON- CARBONATE STONE) | | |
0090 705002 240.000 SF | 10.00000 2400.00] 15.00000 3600.00] 12.50000 3000.00
P.C.C. SIDEWALK, 6" | | |
0100 705007 40.000 SF | 30.00000 1200.00] 35.00000 1400.00] 45.00000 1800.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0110 705009 700.000 SF | 25.00000 17500.00]| 15.00000 10500.00]| 22.00000 15400.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0120 710002 12.000 EACH | 800.00000 9600.00] 1075.00000 12900.00 | 900.00000 10800.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0130 710502 2.000 EACH | 800.00000 1600.00] 1075.00000 2150.00] 1200.00000 2400.00
ADJUSTING CATCH BASINS | | |
0140 732004 4808.000 TON | 1.00000 4808.00] 27.80000 133662.40] 27.00000 129816.00
TOPSOIL (TON) | | |
0150 734013 56491.000 SY | 0.25000 14122.75]| 0.43000 24291.13] 2.00000 112982.00
| | |

PERMANENT GRASS SEEDING, DRY GROUND



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 02/14/12
PAGE : 003 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
CALL ORDER : 003 CONTRACT ID : T201206304.01 COUNTIES : SUSSEX
LETTING DATE : 01/24/12 DISTRICT : S2
SET-ASIDE
I( 3 ) I( 4 ) I ( 5 )
|DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0160 743004 80.000 EADY | 300.00000 24000.00]| 90.00000 7200.00]| 92.00000 7360.00
|

FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN



PREFORMED RETROREFLECTIVE THERMOPLASTIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/14/12
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
CALL ORDER : 003 CONTRACT ID : T201206304.01 COUNTIES : SUSSEX
LETTING DATE : 01/24/12 DISTRICT 1 S2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAVID A BRAMBLE INC |AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0170 743010 95.000 EADY | 1.00000 95.00]| 125.00000 11875.00] 165.00000 15675.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE II | | |
0180 743052 6622.000 HOUR | 42.00000 278124.00] 42.00000 278124.00] 42.00000 278124.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0190 743064 1168.000 HOUR | 60.90000 71131.20] 60.90000 71131.20] 60.90000 71131.20
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0200 744519 2.000 EACH | 1100.00000 2200.00] 1114.40000 2228.80]| 1200.00000 2400.00
RELOCATION OF EXISTING JUNCTION WELL | | |
0210 744523 2.000 EACH | 1100.00000 2200.00] 1095.73000 2191.46]| 1060.00000 2120.00
CONDUIT JUNCTION WELL, TYPE 4, 20" X 42 | | |
1/2" PRECAST CONCRETE | | |
0220 745527 80.000 LF | 13.00000 1040.00] 13.18000 1054.40] 12.75000 1020.00
SUPPLY OF 2 1/2" GALVANIZED STEEL | | |
CONDUIT | | |
0230 745544 80.000 LF | 13.00000 1040.00] 13.18000 1054.40] 12.75000 1020.00
INSTALLATION OF CONDUIT IN UNPAVED | | |
TRENCH | | |
0240 746774 3080.000 LF | 10.00000 30800.00] 9.88000 30430.40] 9.60000 29568.00
SUPPLY AND INSTALLATION OF LOOP | | |
DETECTOR WIRE | | |
0250 746776 36.000 EACH | 100.00000 3600.00]| 104.30000 3754.80]| 102.00000 3672.00
LOOP DETECTOR SPLICE | | |
0260 746850 4.000 EACH | 900.00000 3600.00]| 916.77000 3667.08]| 900.00000 3600.00
POLE BASE, TYPE 4 | | |
0270 748015 1914.500 SF | 3.15000 6030.68| 2.14000 4097.03] 4.25000 8136.63
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | | |
0280 748019 910514.000 LF | 0.18000 163892.52] 0.16000 145682.24] 0.20000 182102.80
TEMPORARY MARKINGS, PAINT, 4" | | |
0290 748026 2615.500 SF | 1.05000 2746.28] 1.65000 4315.58] 1.15000 3007.83
TEMPORARY MARKINGS, PAINT SYMBOL/LEGEND | | |
0300 748502 1202.000 EACH | 24.50000 29449.00] 29.10000 34978.20] 29.70000 35699.40
RAISED/RECESSED PAVEMENT MARKER | | |
0310 748541 930.000 LF | 2.40000 2232.00] 2.14000 1990.20] 3.25000 3022.50
| | |
| | |

PAVEMENT MARKINGS, 4"



PREFORMED RETROREFLECTIVE THERMOPLASTIC
PAVEMENT MARKINGS, 6"

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 02/14/12
PAGE 003 -8
TABULATION OF BIDS
FINAL
CONTRACT TITLE : PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
CALL ORDER : 003 CONTRACT ID : T201206304.01 COUNTIES SUSSEX
LETTING DATE 01/24/12 DISTRICT : s2
SET-ASIDE
I ( 3 ) I ( 4 ) I( 5 )
|DAVID A BRAMBLE INC |AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s
0320 748542 930.000 LF | 3.15000 2929.50] 2.80000 2604.00] 5.75000 5347.50
|



DELAWARE DEPARTMENT OF TRANSPORTATION

DATE
PAGE
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TABULATION OF BIDS
FINAL
CONTRACT TITLE PAVEMENT & REHABILITATION, SOUTH II-IV, 2012
CALL ORDER 003 CONTRACT ID T201206304.01 COUNTIES SUSSEX
LETTING DATE 01/24/12 DISTRICT S2
SET-ASIDE
I( 3 ) I ( 4 ) I( 5 )
|DAVID A BRAMBLE INC | AMERICAN INFRASTRUCTURE-MD I |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e e
0330 748548 455257.000 LF | 0.32000 145682.24 | 0.41000 186655.37| 0.39000 177550.23
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | | |
0340 748553 8.000 EACH | 315.00000 2520.00] 214.10000 1712.80] 225.00000 1800.00
PREFORMED RETROREFLECTIVE THERMOPLASTIC | | |
PAVEMENT MARKINGS, BIKE SYMBOL | | |
0350 750000 5.000 EACH | 500.00000 2500.00] 375.00000 1875.00] 400.00000 2000.00
ADJUST WATER VALVE BOXES | | |
0360 758000 14.000 sY | 50.00000 700.00] 50.00000 700.00] 215.00000 3010.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0370 760502 3638.000 SYIN | 3.00000 10914.00] 3.50000 12733.00] 1.80000 6548.40
PAVEMENT MILLING, TAPER CUT | | |
0380 760507 180.000 SYIN | 10.00000 1800.00] 3.50000 630.00] 10.00000 1800.00
PROFILE MILLING, HOT-MIX | | |
0390 761001 4689.000 SY | 7.50000 35167.50]| 11.00000 51579.00] 6.25000 29306.25
BUTT JOINTS, HOT MIX | | |
0400 762001 1970.000 LF | 0.01000 19.70]| 0.25000 492.50]| 2.00000 3940.00
SAW CUTTING, HOT MIX | | |
0410 762002 40.000 LF | 5.00000 200.00] 8.00000 320.00] 15.00000 600.00
SAW CUTTING, CONCRETE, FULL DEPTH | |
0420 763000 LUMP | 320000.00000 320000.00] 343257.84000 343257.84] 50000.00000 50000.00
INITIAL EXPENSE | |
0430 763502 LUMP | 6000.00000 6000.00]| 3225.00000 3225.00] 10000.00000 10000.00
MAINTENANCE OF RAILROAD TRAFFIC | |
0440 763643 LUMP | 110000.00000 110000.00| 150000.00000 150000.00] 220000.00000 220000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
SECTION TOTALS | $ 8,559,485.23]| $ 9,053,777.00]| $ 9,077,849.96
—————————————————————————————————————————— B
CONTRACT TOTALS | $ 8,559,485.23]| $ 9,053,777.00]| $ 9,077,849.96

DBE GOALS




